



RECEIVED  
CITY CLERK'S OFFICE  
CITY OF SACRAMENTO

APR 12 1 10 PM '01

DEPARTMENT OF  
PUBLIC WORKS

CITY OF SACRAMENTO  
CALIFORNIA

927 10th STREET  
SUITE 300  
SACRAMENTO, CA  
95814-2702

TECHNICAL SERVICES  
DIVISION

PH 916-264-8300  
FAX 916-264-7903

April 11, 2001

Inspection Consultants Inc.  
1515 North 'C' Street  
Sacramento, CA 95814-0610

Gentlemen:


RE: Materials Testing Agreement Addendum Number: 00-202-P526 /  
Project: Riverview #1 Village B

In regards to the above, the service request dated April 4, 2001 was sent to you in error (reference the enclosed), please disregard. Our apologies for any confusion that this may have caused.

Thank you,

Karen Parker  
Construction Inspection

CC: Lori Bauder, Funding & Priorities  
Virginia Henry, City Clerk ✓



DEPARTMENT OF  
PUBLIC WORKS

CITY OF SACRAMENTO  
CALIFORNIA

927 10th STREET  
SUITE 300  
SACRAMENTO, CA  
95814-2702

TECHNICAL SERVICES  
DIVISION

PH 916-264-8300  
FAX 916-264-7905

April 4, 2001

Inspection Consultants Inc.  
1515 North 'C' Street  
Sacramento, CA 95814-0610

Gentlemen:

RE: Master Materials Testing Agreement Addendum No 00-202-P526

Enclosed please find Master Materials Testing Agreement Addendum  
Number 00-202-P526 for city project titled 'Riverview #1 Village B'. Be sure to use this  
addendum number on your billings as well as your City Master Agreement number 99-119.

If you have any questions, contact me at 264-8300.

Yours truly,

BILL VEILLETTE  
Supervising Construction Inspector

DC:KP

Enclosure

cc: Lori Bauder, Account Clerk, Funding & Priorities  
Virginia Henry, City Clerk  
Bob Hamilton (Consultant), Construction Inspection

COPY

MASTER MATERIALS TESTING AGREEMENT ADDENDUM

With Inspection Consultants

99-119  
(City Master Agreement  
Testing Agreement Control No.)

Addendum No. 00-202-1526 Date 04-03-01

City Project No. and Name Riverview #1 Village B

Estimated days of construction contract 365

Materials testing services requested Compaction Testing

---

---

---

---

---

---

---

---

---

---


The total cost for materials testing under this addendum shall not exceed \$ 5,696

Construction Section Representative who shall received testing results:

Bob Hamilton

Phone 916-439-3996

C/o: City of Sacramento  
Department of Public Works  
Technical Services Division  
927 10<sup>th</sup> Street, Room 300  
Sacramento, CA 95814

Authorized by   
Jon Blank, Associate Engineer-Construction

MMTAA - DC1-06/kp

EXHIBIT A

MEMORANDUM OF AGREEMENT  
AND INDIVIDUAL PROJECT AGREEMENT PROCEDURE

1. Delegation of authority to City Manager and the Executive Director to arrange and approve Memorandum of Agreement between various Departments and Divisions to implement previously approved projects in the Agency's budget.
2. Funding will be limited to amounts reflected in the budget for specific projects and can only be changed by budget amendment. Any budget amendment would be automatically reflected in the Memorandum of Agreement.
3. In situations where there are multiple projects with a single Department Individual Project Agreements under one Memorandum of Agreement will be used to supplement the MOA.

RESOLUTION No. 83 541 (7)

JUL 12 1983