



3.6

DEPARTMENT
OF UTILITIES

ENGINEERING
SERVICES DIVISION


CITY OF SACRAMENTO
CALIFORNIA

1395 35th AVENUE
SACRAMENTO, CA
95822-2911

PH 916-264-1400
FAX 916-264-1497/1498

September 19, 2003

City Council
Sacramento, California



Honorable Members in Session:

SUBJECT: SANTA YNEZ/36TH STREET ALLEY SEWER REPLACEMENT PROJECT (PN: XM95) - AWARD CONSTRUCTION CONTRACT TO FLOREZ PAVING FOR AN AMOUNT NOT TO EXCEED \$135,263.

LOCATION AND COUNCIL DISTRICT:

The Santa Ynez/36th Street Alley Sewer Replacement Project is in the alley between Folsom Boulevard and P Street located in Council District 3. See attached location map.

RECOMMENDATION:

Staff recommends that the City Council adopt the attached resolution to accept the low bid from Florez Paving for an amount not to exceed \$135,263 and to award the construction contract.

CONTACT PERSON: David L. Brent, Engineering Services Manager, 264-1420
Rick Batha, Supervising Engineer, 264-1448

FOR COUNCIL MEETING OF: October 9, 2003

SUMMARY:

Bids were received from four (4) contractors and opened by the City Clerk on September 10, 2003. The lowest responsive bidder was Florez Paving with a bid of \$135,263. Florez Paving exceeds the Emerging and Small Business Enterprise (ESBE) goal established for the construction contract. It is therefore proposed to award the construction contract to Florez Paving for \$135,263.



CITY OF SACRAMENTO
DEPARTMENT
OF UTILITIES

Making a Difference in Your Neighborhood

City Council
September 30, 2003
Santa Ynez/36th Street Alley Sewer Replacement - Award Construction Contract (PN: XM95)

COMMITTEE/COMMISSION ACTION: None.

BACKGROUND:

The existing 8-inch diameter vitrified clay pipe sewer main primarily serves residential customers. Recent video inspection revealed sags, offset joints, cracked sections of pipe, and deteriorated service connections. The flat slope coupled with several sags cause frequent blockages in the lower section of this sewer main

This project consists of removing approximately 900 feet of existing 8-inch sewer main and replacing it with 10 and 12 inch sewer main. Two manholes and all active sewer services connecting to the main will also be replaced.

This project was advertised and four (4) bids were received on September 10, 2003, as follows:

Contractor	Bid Amount
Florez Paving	\$135,263
Navajo Pipelines, Inc.	\$136,874
T & S Construction Co., Inc.	\$150,175
AC General Engineering	\$174,525

The Engineer's estimated construction cost was \$154,000.

The estimated completion date is January 10, 2004.

FINANCIAL CONSIDERATIONS:

The total estimated project cost including design, construction, inspection and contingency is \$181,500 based on the bid of \$135,263. There are sufficient funds to award the construction contract.

ENVIRONMENTAL DETERMINATION:

The Planning and Building Department, Environmental Planning Services, has reviewed the project and has determined that this project is categorically exempt from CEQA under Section 15302(c) of the CEQA Guidelines. Class 2, Section 15302 (c) applies to projects that involve the replacement of existing utility systems and related improvements where the new structures will

be located on the same site as the structures being replaced and will have substantially the same purpose as the structures replaced.

POLICY CONSIDERATIONS:

- This action is in conformance with City Code Section, 3.60 Articles I and III, which provides that the City Council may award competitively bid contracts to the lowest responsible bidder.
- This report's recommendation is consistent with the City's Strategic Plan Goal of enhancing and preserving neighborhoods.

ESBD CONSIDERATIONS:


This project included participation goals of 20% for emerging and small business enterprises as required by Ordinance 99-007 and Resolution 99-055, relating to ESBD participation goals and policies, adopted by the City Council on February 9, 1999. The responsive low bidder, Florez Paving, exceeded the ESBE goals with a participation level of 100%.

Respectfully submitted,



David L. Brent
Engineering Services Manager

RECOMMENDATION APPROVED:



Robert P. Thomas
City Manager

APPROVED:




Gary A. Reents
Director of Utilities

TABLE OF CONTENTS:

- 1) Location Map - pg. 4
- 2) Resolution - pg. 5

SANTA YNEZ/36TH STREET ALLEY SEWER REPLACEMENT PROJECT



VICINITY MAP



CITY OF SACRAMENTO
DEPARTMENT
OF UTILITIES

APPROVED
OCT 09 2003
OFFICE OF THE
CITY CLERK

RESOLUTION NO. 2003-700

ADOPTED BY THE SACRAMENTO CITY COUNCIL

ON DATE OF _____

RESOLUTION AUTHORIZING THE CITY MANAGER AND CITY CLERK TO EXECUTE A CONSTRUCTION CONTRACT WITH FLOREZ PAVING FOR AN AMOUNT NOT TO EXCEED \$135,263 FOR THE SANTA YNEZ/36TH STREET ALLEY SEWER REPLACEMENT PROJECT (PN: XM95)

NOW, THEREFORE BE RESOLVED BY THE SACRAMENTO CITY COUNCIL THAT:

The City Manager and City Clerk are authorized to sign and execute a contract with Florez Paving for the Santa Ynez/36th Street Alley Sewer Replacement Project (PN: XM95) for an amount not to exceed \$135,263.

MAYOR

ATTEST:

CITY CLERK

FOR CITY CLERK USE ONLY

RESOLUTION NO.: _____

DATE ADOPTED: _____